
DescriptionItem No.No. Qty Unit

Project No: S-R499(27)
Project Name: Two New Traffic Signals on SR-56, Cedar City
Desc of Construction: Design & Consruct New Traffic Signals
Estimate Completion date on or before 
County: IRON (21)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/22/2010 Page 1 of 4
Bidder:

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 45,000.00 45,000.00 38,615.02 38,615.02 45,100.00 45,100.00

Public Information Services0131500102 1 Lump 2,000.00 2,000.00 377.99 377.99 2,100.00 2,100.00

Traffic Control0155400053 1 Lump 22,000.00 22,000.00 13,978.86 13,978.86 24,420.00 24,420.00

Survey0172100104 1 Lump 4,000.00 4,000.00 8,045.32 8,045.32 8,250.00 8,250.00

Move Mailbox0189100205 1 Each 300.60 300.60 272.54 272.54 660.00 660.00

Granular Borrow (Plan Quantity)0205600156 910 cu yd 30.00 27,300.00 18.10 16,471.00 26.40 24,024.00

Remove Fence0222100807 42 ft 3.50 147.00 1.01 42.42 5.50 231.00

Remove Concrete Sidewalk0222101108 199 sq yd 10.00 1,990.00 4.02 799.98 4.40 875.60

Remove Concrete Curb and Gutter0222101259 286 ft 15.00 4,290.00 5.03 1,438.58 5.50 1,573.00

Roadway Excavation (Plan Quantity02316002010 1143 cu yd 8.00 9,144.00 10.06 11,498.58 17.20 19,659.60

)

Concrete Drainage Structure02633019P11 1 Each 1,800.00 1,800.00 3,997.52 3,997.52 4,620.00 4,620.00

Untreated Base Course (Plan Quant02721002012 723 cu yd 46.00 33,258.00 20.11 14,539.53 31.08 22,470.84

ity)

HMA - 3/4 inch02741006013 434 Ton 89.00 38,626.00 83.95 36,434.30 87.84 38,122.56

Pavement Message Paint02765002014 307 Each 20.00 6,140.00 12.10 3,714.70 14.30 4,390.10

Remove Pavement Markings02765003015 4345 ft 1.25 5,431.25 0.49 2,129.05 0.50 2,172.50

Pavement Marking Paint02765005016 33 gal 25.41 838.53 57.19 1,887.27 60.50 1,996.50

Concrete Curb Type B302771001017 495 ft 9.54 4,722.30 12.55 6,212.25 16.50 8,167.50

Concrete Curb and Gutter Type B102771002518 571 ft 19.55 11,163.05 14.83 8,467.93 21.73 12,407.83

Pedestrian Access Ramp02771005919 5 Each 1,200.00 6,000.00 684.64 3,423.20 924.00 4,620.00

Plowable End Section02771010020 2 Each 1,650.00 3,300.00 912.86 1,825.72 990.00 1,980.00

Concrete Sidewalk02776001021 1044 sq ft 5.00 5,220.00 2.68 2,797.92 5.23 5,460.12

Concrete Flatwork  7 inch  thick02776005022 749 sq ft 8.50 6,366.50 3.59 2,688.91 8.81 6,598.69

Right-of-Way Fence, Type F  (Meta02822005023 17 ft 25.00 425.00 50.28 854.76 55.00 935.00

l Post)

Precast Concrete Cattle Guard02825001P24 1 Lump 12,000.00 12,000.00 25,141.64 25,141.64 28,600.00 28,600.00

Wood Fiber Mulch02911001525 6 1000sqft 43.16 258.96 616.22 3,697.32 165.00 990.00

Strip, Stockpile, and Spread Tops02912005026 615 sq yd 0.53 325.95 20.68 12,718.20 5.50 3,382.50

oil (Plan Quantity)

Drill Seed02922001027 1 Acre 705.67 705.67 4,115.03 4,115.03 1,100.00 1,100.00

                                                                                          Subtotal 252,752.81 226,185.54 274,907.34

40 - SIGNING

Sign Type A-202891007528 64 sq ft 54.00 3,456.00 53.29 3,410.56 89.38 5,720.32

Remove Sign Less Than 20 Square F02891027029 12 Each 50.00 600.00 45.61 547.32 110.00 1,320.00

eet



DescriptionItem No.No. Qty Unit

Project No: S-R499(27)
Project Name: Two New Traffic Signals on SR-56, Cedar City
Desc of Construction: Design & Consruct New Traffic Signals
Estimate Completion date on or before 
County: IRON (21)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/22/2010 Page 2 of 4
Bidder:

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Unit Price Amount

Relocate Sign Less Than 20 Square02891028530 3 Each 260.00 780.00 448.49 1,345.47 220.00 660.00

 Feet

                                                                                          Subtotal 4,836.00 5,303.35 7,700.32

50 - SIGNALS

Installation of State Furnished M02892002031 1 Lump 25,000.00 25,000.00 3,786.00 3,786.00 16,000.00 16,000.00

aterial

Advanced Warning Signal System02892004P32 1 Lump 5,000.00 5,000.00 5,497.75 5,497.75 3,902.11 3,902.11

Traffic Signal System SR-56 & Cro02892005D33 1 Lump 65,000.00 65,000.00 74,939.77 74,939.77 96,355.47 96,355.47

ss Hollow Dr

Traffic Signal System Lund Hwy & 02892006D34 1 Lump 75,000.00 75,000.00 70,417.56 70,417.56 89,475.41 89,475.41

SR-56

                                                                                          Subtotal 170,000.00 154,641.08 205,732.99

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*35 $450.00 Cal d 120 Cal d 54,000.00 60 Cal d 27,000.00 70 Cal d 31,500.00

                                                                                          Subtotal 54,000.00 27,000.00 31,500.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 54,000

427,588.81

481,588.81

386,129.97

27,000

413,129.97

90.30 %

31,500

519,840.65

114.21 %

488,340.65



DescriptionItem No.No. Qty Unit

Project No: S-R499(27)
Project Name: Two New Traffic Signals on SR-56, Cedar City
Desc of Construction: Design & Consruct New Traffic Signals
Estimate Completion date on or before 
County: IRON (21)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

SORENSEN, CRAIG F. CONSTRUCTION,
INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Unit Price Amount

07/22/2010 Page 3 of 4

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 45,000.00 45,000.00 42,400.00 42,400.00

Public Information Services0131500102 1 Lump 2,000.00 2,000.00 4,860.00 4,860.00

Traffic Control0155400053 1 Lump 22,000.00 22,000.00 23,884.00 23,884.00

Survey0172100104 1 Lump 4,000.00 4,000.00 6,050.00 6,050.00

Move Mailbox0189100205 1 Each 300.60 300.60 755.00 755.00

Granular Borrow (Plan Quantity)0205600156 910 cu yd 30.00 27,300.00 46.40 42,224.00

Remove Fence0222100807 42 ft 3.50 147.00 18.50 777.00

Remove Concrete Sidewalk0222101108 199 sq yd 10.00 1,990.00 26.90 5,353.10

Remove Concrete Curb and Gutter0222101259 286 ft 15.00 4,290.00 17.30 4,947.80

Roadway Excavation (Plan Quantity02316002010 1143 cu yd 8.00 9,144.00 25.90 29,603.70

)

Concrete Drainage Structure02633019P11 1 Each 1,800.00 1,800.00 5,800.00 5,800.00

Untreated Base Course (Plan Quant02721002012 723 cu yd 46.00 33,258.00 29.20 21,111.60

ity)

HMA - 3/4 inch02741006013 434 Ton 89.00 38,626.00 80.70 35,023.80

Pavement Message Paint02765002014 307 Each 20.00 6,140.00 13.10 4,021.70

Remove Pavement Markings02765003015 4345 ft 1.25 5,431.25 0.45 1,955.25

Pavement Marking Paint02765005016 33 gal 25.41 838.53 55.60 1,834.80

Concrete Curb Type B302771001017 495 ft 9.54 4,722.30 12.60 6,237.00

Concrete Curb and Gutter Type B102771002518 571 ft 19.55 11,163.05 14.80 8,450.80

Pedestrian Access Ramp02771005919 5 Each 1,200.00 6,000.00 862.00 4,310.00

Plowable End Section02771010020 2 Each 1,650.00 3,300.00 808.00 1,616.00

Concrete Sidewalk02776001021 1044 sq ft 5.00 5,220.00 9.30 9,709.20

Concrete Flatwork  7 inch  thick02776005022 749 sq ft 8.50 6,366.50 9.30 6,965.70

Right-of-Way Fence, Type F  (Meta02822005023 17 ft 25.00 425.00 38.40 652.80

l Post)

Precast Concrete Cattle Guard02825001P24 1 Lump 12,000.00 12,000.00 28,000.00 28,000.00

Wood Fiber Mulch02911001525 6 1000sqft 43.16 258.96 151.00 906.00

Strip, Stockpile, and Spread Tops02912005026 615 sq yd 0.53 325.95 11.70 7,195.50

oil (Plan Quantity)

Drill Seed02922001027 1 Acre 705.67 705.67 1,010.00 1,010.00

                                                                                          Subtotal 252,752.81 305,654.75

40 - SIGNING

Sign Type A-202891007528 64 sq ft 54.00 3,456.00 40.30 2,579.20

Remove Sign Less Than 20 Square F02891027029 12 Each 50.00 600.00 290.00 3,480.00

eet



DescriptionItem No.No. Qty Unit

Project No: S-R499(27)
Project Name: Two New Traffic Signals on SR-56, Cedar City
Desc of Construction: Design & Consruct New Traffic Signals
Estimate Completion date on or before 
County: IRON (21)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

SORENSEN, CRAIG F. CONSTRUCTION,
INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Unit Price Amount

07/22/2010 Page 4 of 4

Unit Price Amount

Relocate Sign Less Than 20 Square02891028530 3 Each 260.00 780.00 290.00 870.00

 Feet

                                                                                          Subtotal 4,836.00 6,929.20

50 - SIGNALS

Installation of State Furnished M02892002031 1 Lump 25,000.00 25,000.00 28,000.00 28,000.00

aterial

Advanced Warning Signal System02892004P32 1 Lump 5,000.00 5,000.00 16,400.00 16,400.00

Traffic Signal System SR-56 & Cro02892005D33 1 Lump 65,000.00 65,000.00 86,500.00 86,500.00

ss Hollow Dr

Traffic Signal System Lund Hwy & 02892006D34 1 Lump 75,000.00 75,000.00 82,000.00 82,000.00

SR-56

                                                                                          Subtotal 170,000.00 212,900.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*35 $450.00 Cal d 120 Cal d 54,000.00 85 Cal d 38,250.00

                                                                                          Subtotal 54,000.00 38,250.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 54,000

427,588.81

481,588.81

525,483.95

38,250

563,733.95

122.89 %


